AG Contract No : KR{}4-1348TRN

ADOT ECS File No JPA 03-108

TRACS No :H5781 01C

Program Item Number 83302

Section. Red Mountain Freeway SR 2021,
Higley Road to Power Road

INTERGOVERNMENTAL AGREEMENT

BETWEEN
THE STATE OF ARIZONA
AND
THE CITY OF MESA

THIS AGREEMENT is entered into Jé& W ID /)W‘L 1 , 2005, pursuant to Arizona

Revised Statutes, Sections 11-951 through 11-954, as am nde etween the@TATE OF ARIZONA, acting by
and through its DEPARTMENT OF TRANSPORTATION {the " tate") and the CITY OF MESA, acting by and
through its MAYOR and CITY COUNCIL (the "City").

I, RECITALS

1. The State is empowered by Arizona Revised Statutes Section 28-401 to enter info this Agreement and
has delegated to the undersigned the authority to execute this Agreement on behalf of the State

2 The City is empowered by Arizona Revised Statutes Section 48-572 and City Charter, Article |, Section
103, to enter into this Agreement and has by resolution, a copy of which is attached hereto and made a part
hereof, resolved to enter into this Agreement and has authorized the undersigned to execute this Agreement on
behalf of the City.

3. The State has programmed the SR 202L Red Mountain Freeway, from Higley Road to Power Road for
construction, which includes roadway, bridge, drainage and appurtenant features with an original construction
cost of $22,855,184 00 The City requests the State to include certain utility work and other related roadway
enhancements in the State's construction of the Red Mountain Freeway, herein after referred to as the
"Project” The City will fund the Project, in an estimated amount of $539442 00, including construction
engineering administration costs, as shown on Exhibit B, attached hereto and made a part hereof. The
following improvements will be incorporated into the State's construction project to benefit the City's future
construction developments. a) Road widening on Recker Road to provide a second northbound to westbound
turn lane b) Widening of Recker Road Bridge to provide a second northbound to westbound turn lane. ¢}
Widening of Recker Road Bridge to provide 8-foot sidewalks d) Installation of conduits for future utility use
through the Recker Road Bridge. e} Traffic signal enhancements and new traffic SIgnaI at Virginia and Recker
Road. f) Installation of new utilities, including 12" sewer line crossing the freeway at 56" Street

4 The State's construction for the Project will include, at no cost to the City, relocation of the City utilities
for which prior rights have been documented. Furthermore, the City has relocated certain prior rights utilities in
advance of the Project The relocation costs for these utilities is considered a cost of the Project The cost of
the City relocation of prior rights utilities is $620,658.00 as shown in Exhibit C, attached hereto and made a part
hereof At no time is the State o be considered the owner of, operator of, or locator for, the City's utilities.

NO.
Filed with the Fcre’: ry of State
Eed o

Secretary "of State
o0d




Page 2 JPA 03-108

5 The parties hereto agree to and acknowledge the following conditions: 1) The amounts referenced in
this Agreement are subject fo change and can change substantially, 2} Both parties will perform their
responsibilities consistent with the Agreement; 3) Any changes to the related items listed on Exhibit A, B, and C,
attached hereto and made a part hereof, will only occur with the mutual written Agreement of the City and the
State

THEREFORE, in consideration of the mutual covenants expressed herein, it is agreed as follows.

Il. SCOPE OF WORK

1. The State will

a Upon execution of this Agreement and receipt of an invoice, remit to the City an amount of
$81,216 00 which includes reimhursement for City relocation of prior rights utilities and for design, construction
engineering and administration and contingencies as detailed in Exhibits A, B, and C.

b Agree to be the authorized agent for the City and on behalf of the City, prepare to State standards;
design plans, specifications and other such documents and services required for the bidding and construction of
the Project Coordinate with the City for review of the above said documents and incorporate review comments
as appropriate.

¢ Be responsible for actual cost associated with the relocation of certain Cit){ utilities where prior
rights have been documented, including protection of the existing waterline crossing at 64™ Street, as indicated
on Exhibit C, attached hereto and made a part hereof

d Coordinate with the City for the review and clearance of the utility work and other roadway items
related to the Project

e On behalf of the City, award one or more consfruction contracts to accomplish the Project,
administer it and make all payments o the contractor(s}. Confer with the Cily on any contract modifications
related to the Project Be responsibie for any contractor claims for extra compensation due to delays or
whatever reason attributable to the State

f Upon completion of the Project, and final reconciliation of the Project costs, remit to or invoice the
City, as the case may be, for the difference between the amount paid by the State and the actual costs for the
Project, including, but not limited to: design, construction and construction engineering and administration costs
{not to exceed 14% of construction cost)

g Upon completion of the Project, the State will assume responsibility for operation, maintenance and
electrical power costs for the State's facilities including freeway lighting. The State will assume responsibility for
electrical power costs associated with the traffic signals at Recker Road and Power Road

i Upon acceptance, the State will deliver o the City redline as-built drawings (draft as-built plans).
The State will prepare and deliver to the City stamped final as-built plans of the Project Preparation of the
stamped as-built plans will normaily be within one year after acceptance of the Project.
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2 The City wilk:

a Upon execution of this Agreement, invoice the State in an amount of $81,216.00 for the original
construction costs of the Project which includes City relocation of prior rights utilities, design, construction
engineering and administration and contingencies as detailed in Exhibits A, B, and C.

b Agree to designate the State as authorized agent for the City, for the construction and
administration of the Project.

¢ Coordinate with the State, for the review of design plans, specifications and other such documents
and services required for construction of the Project. Provide review comments as appropriate.

d Coordinate with the State, for review and clearance of the utility work and other roadway items
related to the Project.

e Waive water development fees

f Be responsible for any contractor claims for delay or extra compensation should unforeseen
conditions or circumstances increase the cost of said work required by the change in the extent or scope of
work requested by the City.

g Be responsible for all costs associated with the Project as defined herein and shown in Exhibit A, B,
& C including, a fixed rate of 14% for construction engineering and administration of the Project

h. Upon completion of the Project assume responsibility for operation and maintenance of electrical
power costs for the City streetlights and traffic signals at Virginia Street.

i, Upon acceptance by the State of the Project, and receipt of the Project’s red-line plans from the
State, assume Blue Stake responsibility for the potable water lines and sewer lines and other City owned
utilities, constructed by State as identified in Exhibit A, B, & C

j. Upon completion of the Project, maintain and operate City facilities covered by this Agreement and
be responsible for the cost there from Maintenance, operations and associated costs for the City's facilities
covered by the Agreement will be the responsibility of the City. At no time is the State to be considered the
owner of, operator of or locator for, the City's existing and/or new utilities

k. Apply for a State’s Right-of-way Use Permit for all work within the State’s Right-of-way. The Permit
Application shall be requested and approved through the State’s Phoenix Maintenance District Permits Office

lll. MISCELLANEOUS PROVISIONS

1. This Agreement shall remain in force and effect untl compietion of the Project herein and
reimbursements; provided, however, that this Agreement, except any provisions for electrical power,
maintenance and operation of City owned facilities, utilities and streetlights, and traffic signals shall be perpetual
maintain by the City This Agreement may be cancelled at any time prior to the award of a construction contract,
upon (30) thirty-days written notice to the other party. It is understood and agreed that, in the event the City
terminates this Agreement, the State shall in no way be obligated to maintain said Project out-side of State's
right-of-way and the City shall own and maintain said improvements
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2. The pariies to this Agreement agree that the State of Arizona shall be indemnified and held harmless by
the City for the vicarious liability of the State as a result of entering into this Agreement. It is understood and
agreed that any damages arising from carrying out, in any respect, the terms of this Agreement or any
modification thereof, shall be solely the lability of the City and that the City hereby agrees fo save, hoid
harmiess and indemnify from loss the State, any of its departments, agencies, officers or employees from any
and all cost and/or damage incurred by any of the above and from any other damage to any person or property
whatsoever, which is caused by any aciivity, condition, or event arising out of the performance or
nonperformance of any provisions of this Agreement by the State, any of its departments agencies, officers and
employees, the City any of its agents, officers and employees, or any of its independent contractors  Costs
incurred by the State, any of its departments, agencies, officers or employees shall include in the event of any
action, court costs, and expenses of litigation or reasonable attorneys' fees

3 This Agreement shall become effective upon filing with the Secretary of State
4 This Agreement may be cancelled in accordance with Arizona Revised Statutes Section 38-511.
5. The provisions of Arizona Revised Statutes Section 35-214 are applicable to this contract

6 In the event of any controversy, which may arise out of this Agreement, the parties hereto agree to
abide by required arbitration as is set forth for public works contracts in Arizona Revised Statutes Section 12-
1518

7 This Agreement is subject to all applicable provisions of the Americans with Disabilities Act (Public Law
101-336, 42 US.C 1210%-12213) and all applicable federal regulations under the Act, including 28 CFR Parts
35 and 36 The parties to this Agreement shall comply with Executive Order Number 99-4 issued by the
Governor of the State of Arizona, and incorporated herein by reference regarding” Non-Discrimination”

8.  Non-Availability of Funds: Every payment obligation of the City and State under this contract is
conditioned upon the availability of funds appropriated or allocated for the payment of such obligation. If funds
are not allocated and available for the continuance of this contract, this contract may be terminated by the City
or the State at the end of the period for which the funds are available. No liability shali accrue to the City or the
State in the event this provision is exercised, and the City or the State shall not be obligated or liable for any
future payments or for any damages as a result of termination under this paragraph

9 Al notices or demands upon any party to this Agreement shall be in writing and shall be delivered in
person or sent by mail addressed as follows:

Arizona Department of Transportation City of Mesa
Joint Project Administration City Manager
205 South 17 Avenue, Mail Drop 6 16E P O Box 1466

Phoenix, AZ 85007 Mesa, Arizona 85211-1466
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10. In accordance with Arizona revised Statutes Section 11-952, {D) attached herelo and incorporated
herein is the written determination of each party's legal counsel that the parties are authorized under the laws of
this state to enter into this Agreement and that the Agreement is in proper form

IN WITNESS WHEREOF, the parties have executed this Agreement the day and year first above written.

CITY OF MESA STATE OF ARIZONA
Department of Transportation

D T

MIGHAEL T MWCHiNSON DANEELS LANCE, P.E
City Manager = \ Deputy State Engineer, Valley Transportation

ATTEST

By 7 Ut sinr : }ﬁw_//

BARBARA JONES' /
City Clerk  / /

G: 03-108 Mesa-SR 202L Higley to Power
18-October 2004 revised-ly



RESOLUTION NO. &3 77

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF
MESA, MARICOPA COUNTY, ARIZONA, APPROVING AND
AUTHORIZING THE CITY MANAGER TO EXECUTE AN
AGREEMENT BETWEEN THE STATE OF ARIZONA
DEPARTMENT OF TRANSPORTATION AND THE CITY OF
MESA FOR UTILITY AND FREEWAY ENAHNCMENTS
ALONG THE RED MOUNTAIN FREEWAY FROM HIGLEY
ROAD TO POWER RD

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF MESA,

MARICOPA COUNTY, AS FOLLOWS:

Section 1:  That the cost sharing agreement between the State of Arizona
Department of Transportation and the City of Mesa for the design and construction of the
utility and freeway enhancements along the Red Mountain Freeway from Higley Rd to
Power Rd (ADOT JPA No. 03-108); is hereby approved.

Seclion2:  That the City Manager, Michael T. Hutchinson, or his designated
representative, is authorized and directed to execute the agreement on behalf of the City
of Mesa, and the City Clerk is authorized and directed to attest to the signature of the City
Manager or his authorized designated representative thereon.

PASSED AND ADOPTED by the City Council of the City of Mesa, Maricopa
County, Arizona, this 6" day of December, 2004. 5

""" Gity Clerk_
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ATTORNEY APPROVAL FORM

FOR THE CITY OfF MESA

| have reviewed the above referenced intergovernmental agreement between the
DEPARTMENT OF TRANSPORTATION, INTERMODAL TRANSPORTATION DIVISION, and the
CITY OF MESA, an agreement among public agencies, which, has been reviewed pursuant to
ARS section 11-951 through 11-954, and deciare this agreement to be in proper form and within
the powers and authority granted to the CITY under the laws of the State of Arizona. No opinion is

expressed as to the authority of the State to enter into this agreement
7" v Do,
DATED this 7 dayof VD pgsath o 2004
(‘WD') D},-f'.w g_ﬂ./fm/r-‘y\
¥

Attorney




ATTORNEY GENERAL
CIVIL DIVISION
TRANSPORTATION SECTION

MEMORANDUM

Jeffrey T. Murray Direct: (602) 542-8859
Assistant Attorney General Fax: (602) 542-3646

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR04-1348TRN (JPA 03-108), an Agreement between public
agencies, has been reviewed pursuant to A.R.S. § 11-952, as amended, by the
Undersigned Assistant Attorney General who has determined that it is in the proper form
and is within the powers and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining Parties, other than the
State or its agencies, to enter into said Agreement.

DATED _Necom 22r 29 2004

TERRY GODDARD
Attorney General

NPT Ak
SUSAN E. DAVIS
Assistant Attorney Geéneral
Transportation Section

SED:dgr
Attachment
BB3201



EXHIBIT A

JPA 03-108

DESCRIPTION OF CITY OF MESA ENHANCEMENTS

The City of Mesa requested the project to construct additional road widening on Recker Road fo
provide a second NB to WB left turn lane (shared 50/50); conduit in Recker Road Bridge; and traffic
signal enhancements and new traffic signal at Virginia and Recker Road.

Recker Road Widening—The city will fund 50% of the cost associated with the widening of Recker
Road to provide an additional NB to WB left tun lane. The original construction cost is $10,970 for
the City's share. See Exhibit B for costs.

Recker Road Bridge Widening—The city will fund 50% of the cost associated with the widening of
Recker Road Bridge to provide an additional NB to WB left turn lane and the increase in sidewalk
width from 5-foot to 8-foot. The original construction cost is $101,024 for the City’'s share. See
Exhibit B for costs.

Recker Road Bridge Conduit—The city will fund the cost associated with the installation of
conduits for future use through the Recker Road Bridge. The original construction cost is $22,000.
See Exhibit B for costs.

Traffic Signal Enhancements and New Traffic Signal-—The city will fund the cost associated with
enhancing the traffic signals on the project to include: Opticom, UPS, illuminated street signs, and
video detection; and for the installation of a Traffic Signal outside of the project limits at Virginia and
Recker Road. The original construction cost is $189,609. See Exhibit B for costs.

Utility Crossings—The city will fund the costs associated with the installation of new uitilities for
future use including: 12" sewer line crossing the freeway at 56" Street and-a 20" watertransmission
line-within PowerRead. The original construction cost is $84,750. See Exhibit B for costs.

The City of Mesa will pay for these enhancements based on the bid unit costs as shown on the
attached Exhibit B spreadsheet.

Utilities (Prior Rights)—The State will fund the protection of the existing 2-12" waterlines in an
existing 36" sleeve crossing under the freeway at approximately 64" Street.



Zry'6ESS TSvTEISS 586'01%
) ‘sLI9Y §.AND Bu; Jo 1500 ubiisap 608S ae 5088
a1 Jo (e46) siseq eBejuaniad e uo paseq PEIEINDIES SEM UOjERSURLPY BuzssuiBug
"SwWay §,A)7) BU} JO 1600 UONSTUSUDD JO jBloigns . .
auy) o {%F1) s15Eq sBvuaniad B uo paseq pajenaed sem SunaaswBul uoRONsUC) LoLres leipas os
TiV'PLPS Z62'BSYS agl’als
“SLBy £,A1D a4 0 1500 UOTIINUSU0D By} j6 (B SJOPDRIU0D , .
uo paseq w00t} sreq abejuaciad B U0 paSEq PajEINIED SEM LUCHEZYION E95°0pS £95°07S 0%
“818)} 5,AH BU) JO 1502 UaOnIsLoa aY) 40 {pig SJ0j0RNUOD LD paseyq ee ce
oi4°0) s15eq abejuaniad 2 uo PHSEQN PRIEINIED SEM (0HLOT) AHIEAL) JOIDEAUOD ted' 1e0°E 0g
sWwsl 8,A10 8y} jO 1502 YONDNASUGD B4 JO (I S.4010RAUOY UC PASRE] 02905 026bS o8
9,171} Siseq aBejuadiad & UD (B1EINDIED $8M JNDAET pug BuiABAMS UORINISUCD
{"swa] s,A19 10) D15 JO o 7 W AiaBiBay) ‘swal) s.A4)D eyt jois0d uogongsLad "
ay) jo {ex0) s1seq sbruaniad 8 Uo paseq PAIRINDIED SBM 34| JO SOUBUSIUIRAL o 0% 0
808'57PS 8ZY'EOVS 0gL'oks
‘uDRANISLOD) 10} BIEYS 350D (05/05) . .
2 YOH MSIA LKy 1B umop dais Lyapass :0) 18m pue ‘Guood 12iseld [euonppy SiT8 SLZ'Ls og
“aubisaq o1 w00 Ag Allcanp pied 1seo ufisad aus Jp— 052PGS 08

PESKH-OME BUIT 19MBS 21 1338 UIGE 'S5M aIn|nd I0) S3A8B|S MBN

1509 UBIDARNSUDD)

10 946 U0 paseq 1507 ubisa] “sieulis Jaxaay puR JBMO O] SjUBWRILRYU DBO'66LS 8096818 0863
Noang e PUB PEOY 124I3Y JO LONOSSIEILY By} 18 [RubIS OfIElL MBN

1807} HOBORISUOS

Rspman 54 G 18T SO1-E0 Var

[eo)

uonensirupy Sunesuibus wewdoBasg) oLg

1sBunuon pue BulsauiBug LONDNISUDD %bL

Bogng

SIEYS UONEZYHIRN

SUS 0NL0T ANEND JOISBAUOD

sieyg InoAe pue BuAsang LoNaNgsLoD

SIBLG DIHELL JO BDUBUBILIEN

01608

LONISLR ),
umop-dalg BuaibisH HEAA pROY M0

sfiugso:n Al

202 7 JaM0d PUB Z20Z P Jayday 0}
sufiig 198G paleuRIENj PUE 'Sdn wodRdo
‘LoRala0 02RIA EUBIS 13yoay pue BiBiA

ynpuon efipug peoy Byoey

aue| Wiy Y& aM 01 aN
reuonppE Jo) Buiapim 3Bpua peoy Jaydey

aue} UM §5E B
0] gN |eucnippe 10j Busuapim PEOY Juay

HIa

10 %4 U paseq 1507 ubisag -afipug Javsay JO BPIS 1588 SUCIE INPUCY |BUCHPRY GoL'e2s oeoezs oobLe
1500 UAANUISEO?) JIBH 10 %6 UD paseq 1807 ufise( "RORORISUDD \ ) ,
103 21615 1505 (05/08) -BUET LANJ L3 M 01 BN [EUONIPPY ‘aBpu@ ROy sayoay 4O SOKS FEOLOS +s0'ss
4507 UONBMLISUGS JIEH 10 %6 O paseq 1502 ubisaq 'UORINAsUoD . ,
163 a1y 1507 {08/05) ‘GUE WL 57 A OF EN [EUORIPPY peoy) saypay  OF° HH 0L80l% 6v5S
uopduosag  |EI0L uopannsuon  ubissg
7500

.a..m.,mm pue Jslef ‘teufiig syyesy sBuuapiy fempeoy Jo}
sjuatussuRyU 2sap jo 1D

vOfZ/8 PRSIAR) peoy 1aMo4 0} pRox AeiBIH ‘zoz doo HS

Mwh—m.mwmwwo dmiseq 901-e0 vdr

HOISIBA PIE SI0I0BHUCT g Hgyxsg

O H0 $825H 120 YIN TZ02 "ON SOvHL



Mipanung TR PRI ROHER VT

jezol

unnessiwsepy Susesuibug juawdosaag %45

whugtns pue BunaauBuz UoHIAKSUOD Y%t

[e101qns

a1BUS UoNEZIGOW

aieys [04UOT AIENT JCIOEAUCT)

aiByg INoAeT pue BuAeaing vogansuc)

S1BUG DiRL | JO SOUBLBRIBLY

‘lejaLang

uoisuBL |
umop-dajg BulsaiyBlay [{BAs PRCY Jamod

s0iss0)0 Amnn

202 B 1BMOd pue ZOZ B 1adBYy Joj
sufiig 19ang pejeULNE U 'S4N "woando
‘nogas)ag 0spIA f|Eubig Jayaay pue eitBip

Hnpuan abipug peoy 2808y

Bue| LNy ey g 01 g
fesopppe 10 Buiuapim afipug peoy 1eyoay

aue| n) 48] GAA
0} gN [eUOIIDPE 10} Suriapim pEoY 19%I8Y

1H8)}

ZrYieess ZovzZes 686'518
‘swial] s,Al BU; Jo 109 ubisap
syl jo {e5) siseq sbejuaniad € UD paseq paleINoiET sem uonexssiLpy Bupsanbun 6088 0% 6083
"SLAYE 5,A17 BU) JO S]S02 LORINSUOD jO [Elo1NS \ .
sl Jo t34b1) siseq abeizaniad B uo paseq palenaes sem BuyasuiBug vonanisuon lol'vas 19Lv08 0%
ZiP'BivS (A7 4 34 o8L'sts
"swway| 5,AU0 2] jo 1500 uononysuan au o (pI sa0jRUG) . .
UG paseq %0'0L) siseq alejuaniad B Uo paseq pajgnNIen SEM LONRZIEION E96'0¥S £96°0¥3 08
"SLUBY] §,AID 8] JO 1507 UOAINASUCS Ay JO Pty 5,20]085u0Y) UD PaSRG X .
24t} siseq afiejuaniad B ub paSEQ PEIBNDIED SEM |ONUGD AlFEND s0]oesuoD LE0ES leo'es 0%
'S1UaY} 5,410 BUE J2 S0 USHIRIISUOD 34 jo (pig S10j0R4U070) Ud Pasen . R
ol L) Siseq abejuanad & LD PaIBINDIED SBM JN0ART pue BuiAaaing eoIpuisuns 0.8 0578 0%
{"sway SAND 10} 3R JO o 7 W sjaBiBay) 'sway sAID 8kl J0 180D Uononssuod
ayy jo {%;0) sizeq sBeluaniad B U PaSEY PAIBMDIED SEM DRI JO BIUBUSLEN 0% bs s
BOR'SEYS Bo's0rs 081'oks
*HOjonISULOD) 10} e4eYS 1503 (05105) . .
8 YOH MaA LI 12 UMOP GB1S UIINPaY Joj f[2M PUE ‘BUC0] “ISISElid [BLORIpDY S0 'S SLELS os
Jaubisaq o} NOD Ag Ajoasp pled 1so3 ubisag euft . s
-ISIBA AT —PERNIaME "BUIT JOMES 7L 10311 YIng "asn mIAINd I0j S3ABS|S MBN 0sLvas oes'ves o8
JS00 HORAMUISUOD
10 %5 B0 paseq 1500 ubiseq ‘sieublis Jay0aY pue JAMO O} SIUBLISOUEYUY  OBD'G6LS 6096843 per'ss
‘taaig elfinn pue peoy 18408y Jo UoNIBSIBN] B 1B [2ufis D1je1] MaN
1507 UONANNASUOTD . . .
10 84,5 ue paseq 500 ufisayy -ebpug Jaxoay 0 apls 15ea Bucie JNPUOT [BLOTIPRY o0L'ecs ooo'ges 20118
1507 HONDNASUOS JBH JO 946 Lo paseq jS00) u5Iss( "HopoRAsUDD , , \
10} 81EYS 1507 |0S/0S) ‘UE' LUNL 157 @A 0) N FUOMPPY 9Bpug peoy saxoy L0 20K PRDILOIS heo'ss
1507 UCHIRISL0D HIBH D %S o paseq 1sen ubisag ‘uopannsuo) . . .
103 81BYS 1802 (08108) ‘BUE" N, 1 QA O} N fUONIPPY peay Jaypay  OFC WIS 06018 bvas
uopdpassg |B10L uoponisuon  ubisag
500

Jamag pue sayep feufig ayges) ‘sBuiuapipy Aempeoy Jo}
sjuauIeaURUT] BSap Jo 1D

¥DIZ/6 PBSIAGI pEoY Jamod 0} peoy faifiy ‘zoz doo Us

YOS LIE SR !
801-£0 YdT dnypeg gol-£0 Ydr

HOISIBA PiE SA0IDRLLOD g X3

210 18264 L20 YN 1202 1ON SOVELL



Bryuapaa 23430y @ panpa pal-€0 vaneinsaomezazo-oevt

2y0'zoz uolod pauspim o) |B10L
£Y'ovs H8A88D
18 A8 Nos ot 4 abpug 1051800 pig 2101
(0608} steyg esa Jo AID
ZSER Suluapip 1o eary
Lib {8pis yoea yEMBpIS [ELOHIPPE £ ‘U] WiNy L1} PIM Butuspipy
85¢ ujBua- abpug
229'8z7 (11 %957} A5 (10} o6pug peoy Jexday

$Z0'L0LS (o405) Buinapipy abpug sexo8y lo) aieyg esay jo Ay10

lpo'zozs 10
2y0'z02% Ly0'202% 3

WNs t AHNLONELS ONIGIZO3H 40 TWLOL) SUNLOMELE WNS AN CO6RB66

aue} LN} Ya] GA O GN leuonippe 10} Bujuapim abplug peoy 19y 39y

000'z2% 000228 b

WNS™ {OvOY MENOFM - LNONOD WOD) MHOM SNOINYTIEOSIN - LG00YZ6
inpuon abpug peoy lJoxoey

0/6'05%  (906) Buiapipy Jaxoay Joj a1eysg esapy jo Lin

op6'LZS HEJOL

oaLs 00°06% z NOL (XN WP HOS) HNIXINGY TYHININ 9200808
08L'vS$ 00'22% 061 NOL (XA W P/E) QERHONDD DILIVHASY  800090F
0B0'2S 00°002% oL NOL (91-92 Dd) HIANIG LTYHASY  Z8Z0v0P
gL0'cls 00628 995 AADS (01} INTWIAYL S1HHONOD LNINTD ONY1LHOd  0LO0LOY
7o5'zs 00'1Z8 Z2l aAND Z SSV10 '3SvE A1LvSHIHOOV  ZZ00S0E
SHIBLHUOD unoty antd 1N ABUENE 1Ty uondiiosag AT

PO/GLIE Bl
BOL-£0 Ydl
UOISIaA PiF SJ0]OBNUGD

auR] 1IN} 13] GM O) GN leuoppe Joj Buluapim peoy 19}y

pEOY Jamod 03 peoy £eibil ‘Zoz doo HS

dmyjoeg ejewns3 vdr
g uqluxg

O 10 1845H 120 VIN 71207 ‘ON 80vdl




spuBigTspeg QIS BOE-00 YaNRBASISAVZOT0-BIV)

600'681$  [eI01

000088 00COOOF T Hov3 {N3L1SAS YVHINYD NOILDALIA O3AIA) WILSAS WIIHLOTTE Z2vDLEL
fooz'ze)  {ooool'Ege) b (E00Z/PZ/9 YSH LI0L XB) 184 UONDB1A( 08PIA 10f P J0p8)eq doo
000'63 00°000'E € HOYE OIS SINYN 1H8MES OFLVNINOTT ATTYNEILND WILSAS IvOIHL03TE  LZPDIEL
00gs 00'00E [4 HOY3 (NODYLLYAA 061 SdH) (LNNOW TWINOZIHOM) FHIVNIWNAT  Z1 10882
oros 00°0Ze z HOY3 (MO LIYA O0Z SdH) (LNNOW TYLINOZIHOH) IyIvNINAT  0LL08EL
009'cs 00°009 9 Hov3 {gvnbioz X 0} STYNDIS DId4vH L HO4 HO193130 d0071  PPL0SEL

Jepay pue eiLbia 009'es 00'008 v HOV3 {avnDX 08 X 9} STYNDIS DI44vHL HOd HOL0F130 JO0T ZEL0GEL

Jeynay pue eiuBiA DO0'ZS 00°000°C 1 Hova 1INV TW.LS303d H3LIW  0Z1L0PEL
000'vZe 00°000°8 £ HOVI WOd T181LdNMYALNING TYNDIS DId4vdl) (TwDIH10313) viS303d  SLIOrEL
000'ses popoo’'sg 1 HOY3 (A JelAL) 13NIBYD TOHINGD  0S00PEL
gi7'es 00'sze L HOv3 {1IIA SdAL) ATENDISSY SNILNNOW TYNODIS Diddvyl 09€0ees
5/7% 0062 L HOov3 (A 3dAL) ATENISSY ONLLNNOW TYNDIS Did4vdl  OPE0EEL
052% 00'052 L HOVA (Al dAL) AENISSY DONILNNOW TWNDIS Dld4vHl OEE0EEL
ores 00°0r 9 Hov3 (I AdAL) ATBINISSY ONLLNNOW TYNDIS OlddvHl OLE0EEL
000°L% 00'002 g HOY3 NOLLAOE HSNd NYIM1S303d 0ZZ0EE.
noe'zs 00'088 8 HOV3 {37 (ONYH/NYIN) TYNDIS NYINLSIdad LL2oeEL
002'4% 00'088 4 HOVE . {37 (4 3dAL) 30V TWNDIS Diddvdl  L800EEL
G0LS oce 0g 141 ~ (SHOLONANOD FDIAHAS HO4) ONIHONIHL 0720282
6218 GZ'e jels LA fNDD) (D11d0 H38IH ONYHLS Z1) SHOLINANOD  $S80ZEL
000'seEs 00'000'sE b WNs™ (STYNDIS) SHOLINANOD  LG80ZEL
00Z'L$ 0000€ i HOv3 (£ "ON) XO8 Tind 0ZP0ZEL
o5k 00'SzE z HOYY (G "ON) X088 TInd  0iP0ZEL
OrL'Zs o0 6e5 1471 (oAd) LE) LINANGD TYOIHLDANT 0400284
859% 06’1 Gpe 1471 (0Ad) LE) LINANOD TWOIMLD3I13 0500284
00F'ZS 00002 Z HoV3 {Qa43dYL) (14 OF) WHY LSYIN  0BS0LEL
0oL'Lg 00'00L'L i HOV3 {Q3y3dv.)) (14 6e) WHY LSYIN  08SDEEL
007’28 00'0ss 1% HOY3 (Q3YadvL) (L4 02) WHY LSV LSSOLE.
007'as 00'00g’L 14 HOoY3 (D 3dAL) NOLLVANNOL 3104 OLEOLEL
05e3 00'08¢ ¢ HOVA {v 3dAL) NOLLVONNOH 2104 DOZDLEL
000'ss 000002 14 HoV3 (D 3dAL) 3104 0ELDLEL
05Es 00°08¢ L HOVH {14 01L) ¥ 8dA0 3104 LLooleL

WHOM VSIIN 40 ALD
SJUBLLLLDY) juneLYy aslid WUn Apueny 3 uogduasag [TEEH]

202 9 19MO4 PUE Z0Z %3 19¥05Y Jo) subig 195G PajeLwIng)| ‘U091 09pIA ‘woondo 'Sdn ‘leublg ayoay ¥ elulbiiA - sjuawasueyusy jeubig

BOY Jomod 0} peoy AsibiH doo
PO/SLIE Bie] Peo a:xn“m S1BWST <.M_.A.uN THs
80L-€0 Vdl i
UOISISA PI §,I01DRILOY) g Hqiyxg D 10 L84GH 120 YIN 202 ‘ON SOVHL



S2MNN 5D 1A B85 -00 YANEBASOORPZOZO-DIVI

05/'v8s jejoL

aler AR 2 00'6.2% pes 147 (LND NI0) L.F2) ONISYD 2020608

005°ch3 00'62% 08s 147 (SINIOF OSNIVHLSTH) (NOW TULONG (LZ1) 3did HIAMIS 2BL060S

0% 00°08S% 0 e GO i 850808
sjuBwLon junotwy anud uun Aumuenp wn uogduosag [HE

19918 Y19G B 19MBS ,Z] ‘19MOd I8 Jajep) 07 - Stuawaoueyus sbutssosd ARn

PO/SLIE ®leq peoy lamod o} peoy As|fiH ‘Z0zZ oo HS
80L-£0 Vdf dmyoeg sjewns3 vdr
HOISIBA IR S.010BIU0Y g Haiyxs O L0 184SH 120 YIN 1202 ‘ON SOVvHL



llem YOH MaIA UYA 18 UMmop dals uiypay

S.E'LS

0G5'Z8

{9,05) aseyg esapy o Ao

00’648 2% 1408

HEAA JBMOTSICE NGNS 205 -E0 VINEDRs2ompTazo-00}

IHOM TYNOILIGAY HLIM TIVA MHOM SNOINVTTAISIN 110526

way|

104 jjEm pue ‘Bunoo.| Ua)selid [BUonPPY
SUBLLLLIOD

POIGLIE B1E0
80L-€0 Ydl
uoisiap pig SJ010EQUCY

JunoLLY

8dudyun  Amuenp N

peOY lamod 0} peoy Aaibil ‘20z doo™] HS
drmyoeg sielunsy vdr
g uqiuxg

uondussa(

uonisuerj umop-dayg Buiuajubiay [jep| peOY 18Mm0od

O L0 182GH 120 WiN 1202 ‘ON SOvYL



CITY OF MESA

THOMAS AND RECKER ROAD IMPROVEMENTS

CITY OF MESA PROJECT NO. 00-86
RED MOUNTAIN FREEWAY UTILITIES RELOCATION COSTS WITH PRIOR RIGHTS

ADOT PROJECT H578101C

ITEM PLANS FINAL | UNIT FINAL
NO. DESCRIPTION QTY | UNIT | QUANT. | COST cosT

WATER ITEMS:
113 | 16" WATER LINE COMPLETE 845 [ LF 825 $60.00 | $49,500.00
114 | 16" BUTTERFLY VALVE W/VALVE, BOX &

COVER PER MAG 391, TYPE "B’ 1| EA 0 | $2,700.00 $0.00
115 | 36" STEEL CASING PIPE, COMPLETE &

IN PLACE 412 | LF 412 | $250.00 | $103,000.00
116 | 16" TIE-IN TO EXISTING 16" ACP

WATERLINE 2 | EA 2| $1,300.00 | _$2,600.00
117 | ABANDONMENT OF EXISTING 16"

WATERLINE 1]Ls 100% | $2,000.00 | _ $2,000.00
SEWER [TEMS:
118 | 15' VOP GRAVITY SEWER LINE

COMPLETE 2,480 | LF 2,444 |  $60.00 | $146,640,00
119 | 16" DIP SEWER LINE COMPLETE 397 | LF 397 | $150.00 | _$69,550.00
120 | 30" STEEL CASING PIPE, COMPLETE &

IN PLAGE 371 | LF 371 | $250.00 | $92,750.00
121 | 5 MANHOLE PER MAG 420 AS

MODIFIED BY THE CITY OF MESA,

COMPLETE W/ CORROSION

PROTECTION 8 | EA 8| $5,000.00 | $40,000.00
22 | GRAVITY SEWER LINE TIE-IN AS

DESCRIBED IN APPROVED PLANS 2| EA 2| $1,200.00|  $2,400.00
123 | 3" & 10° SEWER FORCE MAIN TIE-IN 1]LS 100% | $3,600.00 | __$3,600.00
124 | ABANDONMENT OF EXISTING 157

SEWER LINE 1]Ls 100% | $1,000.00 |  $1,000.00
GAS ITEMS:
137 | FURNISH & INSTALL SAND BEDDING &

SHADING MATERIAL FOR GAS PIPE

(CONTINGENGY BID ITEM) 739 | LF 902 $3.00 $2,706.00
139 | INSTALL 4" PE GAS VALVE 1| EA 1| $1,000.00 $1,000.00
140 | INSTALL & SCHEDULE 80 PYC SLEEVE | 412 | LF 412 $6.00 $2,472.00
141 | ABANDON IN PLACE 4" PE GAS PIPE 4860 | LF 470 $3.00 $1,410.00
142 | TIE INTO EXISTING 4" PE GAS VALVE 2 | EA 2| $900.00 $1,800.00
143 | INSTALL 4" STEEL GAS PIPE

W/UNSCREENED NATIVE BEDDING &

SHADING MATERIAL 739 | LF 78|  $30.00 |  $21,540.00
MISCELLANEOUS ITEMS:

CO #1 | REMOVE & RELOCATE TREES FOR

UTILITIES RELOCATION LS $5,734.36

SUBTOTAL $539,702.36

ENGINEERING & ADMIN (15%) $80,955.35

TOTAL GOST $620,657.71

ADOT JPA 03-108 Exhibit C




